Michigan Department

of Transportation
5100B (07/07)

CHECKLIST TO DESIGNATE AREAS OF EVALUATION

Exhibit B

FOR REQUESTS FOR PROPOSAL (RFP)

MDOT PROJECT MANAGER

Lawrence Young, P.E.

JOB NUMBER (JN)
Various

CONTROL SECTION (CS)
Various

DESCRIPTION IF NO JN/CS
Full Construction Engineering Services

MDOT PROJECT MANAGER: Check all items to be included in RFP.

WHITE = REQUIRED
GRAY SHADING = OPTIONAL

Check the appropriate Tier in the box below

CONSULTANT: Provide only checked items below in proposal.

]
TIER|
($25,000-$99,999)

]
TIER I
($100,000-
$250,000)

x]
TIER NI
(>$250,000)

[]

Understanding of Service

Innovations

Safety Program

Organization Chart

Quialifications of Team

dojgig|

I | <] | Bl (Bl | | ]

Past Performance

Not required
as part of
official RFP

Not required
as part of
official RFP

[]

Quality Assurance/Quality Control

[

]

[x]

Location: The percentage of work performed in Michigan

will be used for all selections unless the project is for on-site
inspection or survey activities, then location should be scored
using the distance from the consultant office to the on-site
inspection or survey activity.

N/A

N/A

[]

Presentation

N/A

N/A

[]

Technical Proposal (if Presentation is required)

3 pages (MDOT
forms not counted)
(No Resumes)

7 pages (MDOT
forms not counted)

19 pages (MDOT
forms not counted)

Total maximum pages for RFP not including key
personnel resumes
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The Michigan Department of Transportation (MDOT) is seeking professional services for the project contained in the attached scope
of services.

If your firm is interested in providing services, please indicate your interest by submitting a Proposal, Proposal/Bid Sheet or Bid Sheet as
indicated below. The documents must be submitted in accordance with the latest “Consultant/Vendor Selection Guidelines for Service
Contracts” and/or “Guideline for Completing a Low Bid Sheet(s)”, if a low bid is involved as part of the selection process. Referenced
Guidelines are available on MDOT’s website under Doing Business > Vendor/Consultant Services>Vendor/Consultant Selections

RFP SPECIFIC INFORMATION

[/]BUREAU OF HIGHWAYS [] BUREAU OF TRANSPORTATION PLANNING **  [_]OTHER
THE SERVICE WAS POSTED ON THE ANTICIPATED QUARTERLY REQUESTS FOR PROPOSALS

NO [ ves DATED THROUGH

Prequalified Services — See page 2 of the attached |:| Non-Prequalified Services - If selected, the vendor must make
Scope of Services for required Prequalification Classifica- | sure thatcurrentfinancial information, including labor rates, overhead
tions. computations, and financial statements, if overhead is not audited,

is on file with MDOT’s Office of Commission Audits. This informa-

tion must be on file for the prime vendor and all sub vendors so that
the contract will not be delayed.

Qualifications Based Selection — Use Consultant/Vendor Selection Guidelines

For all Qualifications Based Selections, the selection team will review the information submitted and will select the firm considered
most qualified to perform the services based on the proposals. The selected vendor will be contacted to confirm capacity. Upon confir-
mation, that firm will be asked to prepare a priced proposal. Negotiations will be conducted with the firm selected.

** For RFP’s that originate in Bureau of Transportation Planning only, a priced proposal must be submitted at the same time as, but
separate from, the proposal. Submit directly to the Contract Administrator/Selection Specialist, Bureau of Transportation Planning (see
address list, page 2). The priced proposal must be submitted in a sealed envelope, clearly marked “PRICED PROPOSAL."

The vendor’s name and return address MUST be on the front of the envelope. The priced proposal will only be opened for the

highest scoring proposal. Unopened priced proposals will be returned to the unselected vendor(s). Failure to comply with this
procedure may result in your priced proposal being opened erroneously by the mail room.

For a cost plus fixed fee contract, the selected vendor must have a cost accounting system to support a cost plus fixed fee contract.
This type of system has a job-order cost accounting system for the recording and accumulation of costs incurred under its contracts.
Each project is assigned a job number so that costs may be segregated and accumulated in the vendor’s job-order accounting sys-
tem.

[] Qualifications Review / Low Bid - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions for additional
information.

For Qualification Review/Low Bid selections, the selection team will review the proposals submitted and post the date of the bid opening
on the MDOT website. The notification will be posted at least two business days prior to the bid opening. Only bids from vendors that
meet proposal requirements will be opened. The vendor with the lowest bid will be selected. The selected vendor may be contacted
to confirm capacity.

[] Best Value - Use Consultant/Vendor Selection Guidelines. See Bid Sheet Instructions below for additional information. The
bid amount is a component of the total proposal score, not the determining factor of the selection.

|:| Low Bid (no qualifications review required - no proposal required.) See Bid Sheet Instructions below for additional
instructions.

BID SHEET INSTRUCTIONS

A bid sheet(s) must be submitted in accordance with the “Guideline for Completing a Low Bid Sheet(s)” (available on MDOT’s website).
The Bid Sheet(s) is located at the end of the Scope of Services. Submit bid sheet(s) separate from the proposal, if QBS/low bid
selection to the address indicated below. The bid sheet(s) must be submitted in a sealed envelope, clearly marked “SEALED BID."
The vendor’s name and return address MUST be on the front of the envelope. Failure to comply with this procedure may result in

your bid being opened erroneously by the mail room and the bid being rejected from consideration.
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PROPOSAL/BID SUBMITTAL INFORMATION

REQUIRED NUMBER OF COPIES FOR PROJECT MANAGER PROPOSAL/BID DUE DATE TIME DUE
5 12/7/07 12:00 PM

PROPOSAL AND BID SHEET MAILING ADDRESSES

Mail the multiple proposal bundle to the MDOT Project Manager or Other indicated below.
MDOT Project Manager []mDOT other

Larry Young, TSC Manager
Port Huron TSC

2127 11th Avenue

Port Huron, Michigan 48060

Mail one additional stapled copy of the proposal and/or bid sheet(s) to the Lansing Office indicated below.

Lansing Regular Mail OR Lansing Overnight Mail

Secretary, Contract Services Div - B470 Secretary, Contract Services Div - B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, MI 48909 Lansing, Ml 48933

|:| Contract Administrator/Selection Specialist Contract Administrator/Selection Specialist
Bureau of Transportation Planning B470 Bureau of Transportation Planning B470
Michigan Department of Transportation Michigan Department of Transportation
PO Box 30050 425 W. Ottawa
Lansing, Ml 48909 Lansing, Ml 48933

GENERAL INFORMATION

Any questions relative to the scope of services must be submitted by e-mail to the MDOT Project Manager. Questions must be received
by the Project Manager at least four (4) working days prior to the due date and time specified above. All questions and answers will be
placed on the MDOT website as soon as possible after receipt of the questions, and at least three (3) days prior to the RFP due date
deadline. The names of vendors submitting questions will not be disclosed.

MDOT is an equal opportunity employer and MDOT DBE firms are encouraged to apply. The participating DBE firm, as currently certi-
fied by MDOT'’s Office of Equal Opportunity, shall be listed in the Proposal

MDOT FORMS REQUIRED AS PART OF PROPOSAL/BID SUBMISSION

5100D — Request for Proposal Cover Sheet
5100G — Certification of Availability of Key Personnel
51001 -- Conflict of Interest Statement

(These forms are not included in the proposal maximum page count.)



Michigan Department of Transportation

SCOPE OF SERVICE
FOR
FULL CONSTRUCTION ENGINEERING SERVICES

GROUP1

CONTROL SECTION: 77011

JOB NUMBER: 75169

PROJECT LOCATION: M-19; Over Cowhey Creek, St. Clair County

WORK DESCRIPTION: Reconstruction and Rehabilitation, Bridge Replacement, Deck
Replacement

Let Date: 12/07/07

GROUP1II

CONTROL SECTION: 77111

JOB NUMBER: 78488

PROJECT LOCATION: [-94; South of St. Clair County Line and North of Meldrum Rd., St.
Clair and Macomb Counties

WORK DESCRIPTION: Construction of crossovers and shoulder work for maintaining traffic
for JN 100701

Let Date: 06/06/08

GROUP 111

CONTROL SECTION: 77111

JOB NUMBER: 88249

PROJECT LOCATION: [-94: Wadhams Rd. St. Clair Facility, Lot #977005, St. Clair County
WORK DESCRIPTION: Expansion of existing carpool lot

Let Date: 09/28/07

GROUP 1V

CONTROL SECTION: 84917

JOB NUMBER: 101292, 101291

PROJECT LOCATION: Metro Region

WORK DESCRIPTION: Long line and special pavement marking throughout the Metro
Region.

Let Date: 12/07/07

GROUP V

CONTROL SECTION: 77032

JOB NUMBER: 100113

PROJECT LOCATION: 1-94 BL/M-25: Quay St. to Jct. with Hancock, St. Clair County
WORK DESCRIPTION: Capital Preventive Maintenance, Mill and Resurface

Let Date: 12/07/07
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GROUP VI

CONTROL SECTION: 77052

JOB NUMBER: 100115

PROJECT LOCATION: M-29; Chartier Rd. to Broadway Rd. in Marine City, St. Clair County
WORK DESCRIPTION: Capital Preventive Maintenance, HMA Crack Treatment

Let Date: 12/07/07

GROUP VII

CONTROL SECTION: 77051

JOB NUMBER: 100116

PROJECT LOCATION: M-29; Broad Bridge Rd. to Chartier Rd. in Marine City, St. Clair
County

WORK DESCRIPTION: Capital Preventive Maintenance, Mill and Resurface

Let Date: 12/07/07

GROUP VIII

CONTROL SECTION: 77052

JOB NUMBER: 100117

PROJECT LOCATION: M-29; Clinton Rd. to north of Jay St., St. Clair County
WORK DESCRIPTION: Capital Preventive Maintenance, Mill and Resurface
Let Date: 12/07/07

GENERAL DESCRIPTION OF WORK: The Consultant shall provide, to the satisfaction of
the Department, Construction Engineering Services as generally described herein: project for
construction work to be performed by the Construction Contractor until completion of work by
the Construction Contractor and acceptance of the Project and construction engineering services
by the Department.

The Construction Engineering Services are as follows: project administration; inspection;
staking; quality assurance testing and reporting; measurement, computation, and
documentation of quantities; reporting and record keeping; and finalizing all project
documentation.
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PRIMARY PREQUALIFICATION CLASSIFICATIONS:

Road Construction Engineering
Bridge Construction Engineering

SECONDARY PREQUALIFICATION CLASSIFICATIONS:
Aggregate Construction Inspection and Testing

Bituminous Pavement Inspection

Bituminous Plant Inspection and Testing

Construction Staking

Density Inspection and Testing

Engineering Assistance

Portland Cement Concrete Inspection and Testing

Technical Assistance

Anticipated Start Date: 03/01/08
Anticipated Completion Date: 02/28/09
DBE Requirement: 10%

MDOT PROJECT MANAGER:
Larry Young, TSC Manager
MDOT - Port Huron TSC

2127 11th Ave.

Port Huron, M1 48060

Phone (810) 985-5011

The Consultant shall contact the Project Manager prior to beginning any work on this Project.

GENERAL INFORMATION:

The Consultant shall furnish all services and labor necessary to conduct and complete the
Construction Engineering Services described herein. The Consultant shall also furnish all
materials, equipment, supplies, and incidentals necessary to perform the Services (other than
those designated in writing to be furnished by the Department), and check and/or test the
materials, equipment, supplies, and incidentals as necessary in carrying out this work. The
Services shall be performed to the satisfaction of the Department consistent with applicable

professional standards.

1. The Consultant’s principal contact with the Department shall be through the designated

Project Manager.

2. The Services described herein are financed with public funds. The Consultant shall comply
with all applicable Federal and State laws, rules, and regulations
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3.

The Consultant agrees to demonstrate knowledge of, and performance in compliance with,
the standard construction practices of the Department; the Project construction contract,
proposal, and plans; the Standard Specifications for Construction and all applicable
publications referenced within; the Michigan Construction Manual; the Materials Sampling
Guide; the Materials Quality Assurance Procedures Manual; the Density Control Handbook;
and any and all other references, guidelines, and procedures manuals needed to carry out the
work described herein in an appropriate manner.

CONSULTANT RESPONSIBILITIES:

1.

Safety: The Consultant shall perform field operations in accordance with the Department’s
Personal Protective Equipment (PPE) Policy as stated in the MDOT Guidance Document
#10118. A current copy of MDOT’s PPE Policy is available on the Bulletin Board System.
The Consultant shall perform field operations in accordance with MIOSHA regulations and
accepted safety practices.

Project Engineer: Perform as the Project Engineer for the Project consistent with the
Department’s practice and in accordance with the Specifications, Plans, Proposal, the
Michigan Construction Manual, the Materials Sampling Guide, and any and all other
applicable references, guidelines, and/or procedures manuals. Assign the Project Engineer as
liaison between the Consultant and Department-designated Project Manager.

Inspectors: Perform as the Inspector for the Project consistent with the Department’s
practice and in accordance with the Specifications, Plans, Proposal, the Michigan
Construction Manual, the Materials Sampling Guide, and any and all other applicable
references, guidelines, and/or procedures manuals. The consultant shall assign a sufficient
number of qualified and experienced technicians to this Project to perform the services in a
quality manner to avoid any delay to the Construction Contractor. Personnel performing
inspection and testing on bituminous, Portland cement, aggregate or for density must have
the appropriate certification and level for the inspection and testing that is being performed.
The Consultant shall be responsible for all on-site bituminous inspection required, including,
but not limited to, locating the required Quality Assurance cores, and coordinating with the
contractor regarding this sampling.

Office Support and Equipment: Provide an experienced office technician knowledgeable
about all aspects of the Field Manager system, and procedures regarding project record
documentation. Provide administrative support. Provide all computer equipment necessary
to run Field Manager system.

Meetings: Arrange and conduct conferences and meetings required carrying out the services
or as may be required by the Project Manager. Prepare and distribute minutes of all meetings

except the Preconstruction meeting.

Coordination: Provide appropriate coordination and contact, public relations, and
cooperation with all affected local, state, and/or federal agencies including the Federal
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10.

11.

12.

13.

Highway Administration; other Consultants and other Contractors; the general public;
utilities and railroad companies; and local police, fire, and emergency services which may be
affected by the Project and which are deemed to be the responsibility of the Consultant by the
Department.

Staking: Perform all staking in accordance with Department standards, including, but not
limited to, all staking to be performed by the Engineer and the Contractor as indicated in SP
104(A) Contractor Staking (or current applicable Contractor Staking Special Provision)
including Mitigation staking, and perform all staking to be performed by the Engineer
included in SP104 (H) Bridge Structure Stakes and Control, to ensure accuracy and
compliance with the contract documents. Resolve any plan errors, discrepancies or
omissions identified by the Contractor and/or Consultant and notify the Project Manager.

Soil and sedimentation control: Perform inspection of the construction site to assure that
proper soil erosion and sedimentation controls are in place. A MDEQ certified NPDES
Storm water Operator shall be assigned to inspect and document the project per the NPDES
requirements. Any violation of the NPDES permit by the construction contractor must be
immediately reported to the Project Manager. Personnel performing inspection on areas
where soil and erosion control are needed, must have completed the Soil and Erosion control
training, phase 1, 2, and 3.

Progress: Keep daily diaries, sketches, logs, and records consistent with Department practice
as may be needed to record the Contractor’s progress. Notify the Project Manager of any
anticipated Contractor’s requests for extensions of time. Notify the Project Manager upon
receipt of any Contractor’s requests for extensions of time.

Changes/Extras/Adjustments: Notify the Project Manager immediately of any
unanticipated Project conditions and any changes, extras, or adjustments to the contract
before processing a Work Order and/or Recommendation.

Contentious Issues: Resolve any problems, issues, discrepancies, or other items brought to
the attention of the Consultant by the Contractor. Provide written documentation of the
resolution of such issues. Keep the Project Manager informed of all such issues.

Contractor Claims: Represent the Department as the Project Engineer on any and all claims
for extra compensation and denied extensions of time requests filed on behalf of the
Construction Contractor and/or Subcontractor on the Project against the Department. These
claims shall be represented by the Consultant in accordance with Section 104.09 of the most
current Standard Specification for Construction and/or the Department’s Written Claim
Procedures in effect at the time the Construction Contractor files the claim.

Staff Reductions: Withdraw any personnel or halt any services no longer required, at the
request of the Department, or within a reasonable time after the lack of need becomes
apparent to the Consultant or the Project Manager. The consultant will not be reimbursed for
the cost of personnel charged to a project that the Project Manager has determined was
unnecessary.
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14.

15.

16.

Consultant Deliverables: Collect, properly label or identify, and deliver to the Department
all original diaries, logs, notebooks, accounts, records, reports, other documents, and Project
files prepared by the Consultant in the performance of the Agreement, upon completion or
termination of the Agreement. Return, upon completion or termination of the Agreement, all
Specifications, Manuals, guides, written instructions, construction contracts and plans,
unused forms, and all other documents and materials furnished by the Department. The
Consultant may be responsible for replacing lost documents or materials at a fair and
reasonable price.

Design Changes: Due to the complexity of this project, the consultant shall be responsible
for all necessary design changes with approval from the Project Engineer Manager.

JN 101292 and JN 101291: The consultant shall provide the services of an Office
Technician, Project Engineer and Project Manager. The department may require the
Consultant to provide, at most, one Inspector with at least three years experience in
pavement marking to assist the Senior Inspector provided by the Department.

PROJECT INSPECTION:

1.

Ongoing Inspection: Provide inspection of all Contractor field construction work, provide
quality control, and confirm substantial conformance with the Specifications, Plans, and
Proposal. Arrange for non-compliance work to be made whole by the Contractor or to find
the non-compliance work acceptable to the Consultant and, where necessary, to the MDOT
Design Project Manager. Inform the above Project Manager of non-compliance work and
trends toward borderline compliance.

Final Inspection: Complete a final inspection of all work included in the Project, or such
portions thereof eligible for acceptance, after notification by the Contractor that the work is
completed or after the Consultant’s records show the work is completed. The final
inspection shall include notifying the Contractor in writing of particular defects to be
remedied if work is not acceptable to the Consultant.

Final Acceptance: Ascertain that each and every part of the Project has been performed in
accordance with the plans and specifications, or such modifications thereof as may have been
approved, and accept the Project. Invite the Project Manager and other Department
personnel, as directed by current Department policy, to participate in the final acceptance.

TESTING AND REPORTING:

1.

Material Testing and Density Control: Sample or test, or both, materials including but not
limited to, concrete quality assurance testing including concrete cylinder breaks, bituminous
testing; off site aggregate testing, on site aggregate density testing and reporting, furnish off-
site inspections and tests of and concrete aggregates, testing of required materials according
to Materials Sampling Guide to be incorporated in the work, and reject Contractor’s work
and materials not meeting the Specifications, Plans, Proposal, the Michigan Construction
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Manual, the Materials Sampling Guide, Materials Quality Assurance Manual, and any and all
other applicable references, guidelines, and/or procedures manuals. Determine the
acceptability of materials found to be in non-compliance. Immediately inform the Project
Manager of non-compliance work and trends toward borderline compliance.

Material Certification: Make certain that acceptable test reports and/or material
certifications from the supplier have been received, prior to the incorporation of materials in
the work, for materials tested off the Project site.

Material Reports: Submit Material test reports, including but not limited, the Inspector's
Report of Concrete Placed 1174A, Aggregate Inspection Reports 1900 & 1901, Bituminous
QA reports, Concrete QA reports, and the "Moisture and Density Determination, Nuclear
Method", Form 582B, etc. to the distribution list within one day of the testing. The
efficiency of the consultant in getting the "Moisture and Density Determination, Nuclear
Method", Form 582B, copy to the Lansing, Density Technology Unit, 8885 Ricks Road,
Lansing, M1 48909 will be measured by that unit and reflected on the consultant's evaluation.

The consultant and any sub-consultants contracted by the Michigan Department of
Transportation (MDOT) to perform density testing services that use equipment regulated
by the Nuclear Regulatory Commission (NRC) shall:

1. Possess a valid license issued by the NRC, or recognized Agreement State, for
ownership and use of sealed sources contained within portable nuclear density
gauges.

2. Provide the Radiation Safety Office (RSO) of MDOT with a copy of the
aforementioned license.

3. Comply with all rules and regulations set forth by Title 10 (Energy) and 49
(Transportation).

Failure of any of the above will be found in noncompliance with the contract.

MEASUREMENT, COMPUTATION AND DOCUMENTATION OF QUANTITIES:

I.

Documentation: Measure and compute quantities, and provide appropriate documentation of
all materials incorporated in the work and items of work completed, and maintain an item
record account using Field Manager software. The Consultant must obtain and be able to
use the FieldManager Suite of Software for this project. Contact Info Tech, Inc. at (352)
381-4400 or fax (352) 381-4444 or (www.fieldmanager.com) to obtain software and
information on training. Since this software will be used on all MDOT projects in the
future, the cost of this software cannot be charged as a direct expense for this project.
Consultants must keep their version of the FieldManager Suite of software current with
the version being used by MDOT.
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2. Insufficient Tested Materials: Track insufficient tested materials and notify the Contractor on
a bi-weekly basis.

REPORTING AND RECORD KEEPING:

1.

Consultant Reports: Prepare such periodic, intermediate and final reports and records as
may be required by the Department and as are applicable to the Project, which may include,
but are not limited to:

FTITE 0 as o

2T o5 g~

Inspector’s Daily Reports,

Work Orders,

Construction Item and Tested Material Records using FieldManager,

Transfer of Tested Materials,

Monthly Report on Material Inspection,

Moisture and Density Determination Reports (Form 582BM)

Inspector's Report of Concrete Placed (Form 1174A-M)

NPDES Storm water Operator Reports,

Labor Compliance, such as the Weekly Employment and OJT Report (Form 1199),
Construction Estimate Bi-Weekly Report,

Bi-Weekly Construction Progress Report and Weekly Statement of Working Days
Charged

Force Accounts

. Contract Modifications (Recommendations and Authorizations)

Extension of Time and Liquidated Damages

Contractor Evaluation (Form 1182)

Reduction in Reserve

Other records and/or reports as required for the individual Project by the Project Manager
and/or as required by Specifications, Plans, Proposal, the Michigan Construction Manual,
the Materials Sampling Guide, and any and all other applicable references, guidelines,
and/or procedures manuals.

Reports-Contractor Generated: Review, process, and/or approve Construction Contractor
submittal of records and reports required by the Department as applicable to the Project
which may include, but not limited to:

ao o

Working Drawings,

Weekly Employment Reports, Certified Payrolls

Contractor’s claims for additional compensation and extension(s) of time, and

Other reports and records as required for the individual Project by the Project Manager.

Project Files: Maintain project files in accordance with the MDOT Office Manual and
Departmental procedures. Send copies of select correspondence and documentation to the
Project Manager.
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CLOSING ALL PROJECT DOCUMENTATION:

1.

Final Measure and Summarize: Final field measure applicable items of work. Prepare final
summaries for applicable items of work.

Project Review/Certification: Participate in and resolve items determined to be insufficient
during the Department’s review(s) of project records and/or during the Project Engineer
Certification Process prior to submitting the Final Estimate. Within 45 calendar days of the
actual project completion date, the project records shall be ready for the Final Records
Review.

Final Documents: Prepare and submit the Final Estimate, Final Quantity Sheets, Final
Marked As-Constructed Plans, and the Design/Construction Package Evaluation (Form 285-
2). The Final Estimate Package shall be submitted to the Project Manager within 30 days of
the Final Records Review.

MDOT RESPONSIBILITIES:

1.

The Project Manager shall furnish to the Consultant all Project-specific construction
contracts, proposals, plans, plan revisions, written instructions, and other information and/or
data as deemed necessary by the Project Manager for the Services required herein.

The Department shall furnish off-site inspections and tests of steel, cement, bituminous
mixture designs, sewer and drainage pipe, structural steel, prestressed girders and beams,
traffic signs, and any other materials customarily tested in the Department laboratories with
its own forces or by statewide contracts except concrete aggregates, aggregates, and concrete
cylinders. The customary testing is described in the Materials Quality Assurance Manual
with exceptions noted within the Specifications, Plans, and Proposal. The Consultant shall
be responsible for the sampling and transportation of all the materials to be tested by
Department personnel.

The Project Manager shall provide general monitoring and quality auditing inspection of the
Project to assure that the Project has been completed in reasonable conformance with the
plans and specifications for Project Acceptance and to determine that the work performed to
date by the Consultant for Services rendered is reasonable and appropriate before approving
the Consultant’s requests for progress payments.

The Department shall provide the bituminous plant inspection required for Quality Assurance

and will submit the QA reports to the Consultant Project Engineer for analysis and action.
The Department shall provide a Senior Level Inspector for JN 101292 and JN 101291 only.
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5. The Department shall perform soil borings and subsurface investigation as necessary
throughout the contract.

6. The Project Engineer/Manager will arrange and conduct the Preconstruction meeting as well
as prepare and distribute the meeting minutes.

PAYMENT SCHEDULE:

Compensation for this Scope of Services shall be on an actual cost plus fixed fee basis.

CONSULTANT PAYMENT:

All invoices/bills for services must be directed to the Department and follow the 'then current'
guidelines. The latest copy of the "Professional Engineering Service Reimbursement Guidelines
for Bureau of Highways" is available on MDOT's Bulletin Board System. This document
contains instructions and forms that must be followed and used for invoicing/billing; payment
may be delayed or decreased if the instructions are not followed.

Payment to the Consultant for Services rendered shall not exceed the "Cost Plus Fixed Fee Not
to Exceed Maximum Amount" unless an increase is approved in accordance with the contract
with the Consultant. All invoices/bills must be submitted within 14 calendar days of the last date
of services being performed for that invoice.

Direct expenses will not be paid in excess of that allowed by the Department for its own
employees in accordance with the State of Michigan’s Standardized Travel Regulations.
Supporting documentation must be submitted, with the invoice/bill, for all billable expenses on
the Project. The only hours that will be considered allowable charges for this contract are those
that are directly attributable to the CE activities of this Project.

Reimbursement for overtime hours will be limited to time spent on this project in excess of forty
hours per week. Any variations to this rule should be included in the price proposal submitted by
the Consultant and must have prior approval by the MDOT Project Engineer Manager.

The hours billed for the inspector will not begin until the inspector reports to the project site, or
the project office. Direct expenses will not be paid in the excess of that allowed by the

Department for its own employees.

The fixed fee allowed for this project is 11.0%.
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